

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE J	PAGE 1	OF PAGES 9
--------------------------	-----------	---------------

2. AMENDMENT/MODIFICATION NUMBER 0001	3. EFFECTIVE DATE 03 APR 2026	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER (If applicable) 69262
6. ISSUED BY CODE W912HN W074 ENDIST SAVANNAH KO CONTRACTING DIVISION, 100 W OGLETHORPE AVE SAVANNAH, GA 31401-3604 UNITED STATES SARAI HAYWARD, EMAIL: SARAI.HAYWARD@USACE.ARMY.MIL TELEPHONE: 912-652-5348		7. ADMINISTERED BY (If other than Item 6) CODE SCD: PAS:	

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)	(X)	9A. AMENDMENT OF SOLICITATION NUMBER W912HN26BA003
	<input checked="" type="checkbox"/>	9B. DATED (SEE ITEM 11) 30 MAR 2026
	<input type="checkbox"/>	10A. MODIFICATION OF CONTRACT/ORDER NUMBER
		10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
SEE SECTION G - CONTRACT ADMINISTRATION DATA

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
<input type="checkbox"/>	
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
Correct the bid acceptance schedule periods by including the unit price column and grand total amount section

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) JEREMIAH J. SCHEIL	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
			03 APR 2026
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

Previous edition unusable

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Section 00 10 00 - Solicitation, Contract Line Item Number (CLIN) Schedule

Miscellaneous text in this section has been modified to:

GENERAL: This section comprises an explanation of the bid items identified in the bid schedule for each item of work. The Contractor shall bid the work under the applicable bid item for the specific areas identified in the bid schedule. All work specified herein shall be accomplished in accordance with the requirements of the technical provisions of the specifications and the contract drawings.

Bid Schedule

Pricing Instructions : All pricing shall be placed in the Bid schedule below. Do not place pricing in the CLINs. There are two bid schedule acceptance periods. Bidders shall provide pricing for both bid acceptance periods.

If sufficient funding is not available within the period for Bid Schedule Acceptance Date One, then Bid Schedule Acceptance Date Two will be used to allow the government time to receive approval for increased funding.

Project Period of Performance is 840 calendar days from Notice to Proceed

Notes:

At the contracting officer discretion, per FAR Clause 52.217-7, Options 1 and/or 2 may be exercised no later than (NLT) 90 calendar days after notice to proceed. No additional time will be added to the contract period of performance if an option is awarded at the same time as the base. However, if an option is exercised anytime after base contract award, an additional 90 calendar days will be added to the contract performance period for these options.

Options 3 and/or 4 may be exercised NLT 480 calendar days after notice to proceed. No additional time will be added to the contract performance period for these options.

If sufficient funding is not available within the period for Bid Schedule Acceptance Date One, then Bid Schedule Acceptance Date Two will be used to allow the government time to receive approval for increased funding.

***** Enter prices where space is provided for ALL items. *** Bidder shall ensure that all prices are rounded to two (2) decimal places (e.g., \$0.27, not \$0.27458). *****

Bid Schedule Acceptance Date One

C L I N	Description	Q u a n t i t y	U n i t o f M e a s u r e	U n i t P r i c e	A m o u n t f o r 0 - 9 0 c a l e n d a r d a y s b i d a c c e p t a n c e p e r i o d
	Base-Construction of Military Working Dog Kennel, Complete	1	J		

0001	Furnish and install all materials, plant, tools, labor costs, and other associated incidentals necessary to complete the construction of the Military Working Dog Kennel in accordance with the solicitation documents.		o b		
0002	<p>Base-Site Development, Complete</p> <p>Furnish and install of all materials, plant, tools, labor costs, and other associated incidentals necessary to complete the site development, and utilities in accordance with the solicitation documents. This CLIN includes all demolition except demolition of Building 1030. This CLIN does not include privatized electrical utilities being installed by others. Work shown to be completed by others is not in contract. All sitework, paving, and utilities for the Option 1 and Option 2 shall be included and constructed as part of this base bid CLIN. If Option 1 or Option 2 are not exercised, grass shall be provided at the location of those optional buildings.</p> <p>As part of site development, a plot of mixed pines and hardwood have been identified for disposal associated with the project. The contractor shall remove and dispose of this timber and reimburse the government for the fair market value in the amount of \$3,950.42 prior to the start of timber harvest</p>	1	J o b		
0003	<p>Base - Demolition of Building 1030, Complete.</p> <p>Furnish and install of all materials, plant, tools, labor costs, and other associated incidentals necessary for the demolition of Building 1030. Any other demolition shall be included in CLIN 0002, Site Development.</p>	1	J o b		
0004	<p>Option 1 - Break Area Building, Complete</p> <p>Furnish and install of all materials, plant, tools, labor costs, and other associated incidentals necessary to provide the break area building in accordance with the requirements of the technical provisions of the specifications and the contract drawings.</p>	1	J o b		
	Option 2 - Storage Building, Complete	1	J o b		

0005	Furnish and install of all materials, plant, tools, labor costs, and other associated incidentals necessary to provide the storage building in accordance with the requirements of the technical provisions of the specifications and the contract drawings.				
0006	<p>Option 3 - Veterinary Equipment</p> <p>Furnish and install of all materials, plant, tools, labor costs, and other associated incidentals necessary to provide the veterinary equipment in accordance with the requirements of the technical provisions of the specifications and the contract drawings.</p>	1	J o b		
0007	<p>Option 4 - Furniture, Fixtures, and Equipment (FF&E).</p> <p>Procurement and Installation of Furniture, Fixtures & Equipment (FF&E) Package as listed the Furniture FF&E Procurement Data Sheets.</p>	1	J o b		
					G r a n d T o t a l A m o u n t :

Bid Schedule Acceptance Date Two

--	--	--	--	--	--

C L I N	Description	Q u a n t i t y	U n i t o f M e a s u r e	U n i t P r i c e	A m o u n t f o r 9 1 - 2 7 0 c a l e n d a r d a y s b i d a c c e p t a n c e p e r i o d
	Base-Construction of Military Working Dog Kennel, Complete	1	J o b		

0 0 0 1	Furnish and install all materials, plant, tools, labor costs, and other associated incidentals necessary to complete the construction of the Military Working Dog Kennel in accordance with the solicitation documents.				
0 0 0 2	<p>Base-Site Development, Complete</p> <p>Furnish and install of all materials, plant, tools, labor costs, and other associated incidentals necessary to complete the site development, and utilities in accordance with the solicitation documents. This CLIN includes all demolition except demolition of Building 1030. This CLIN does not include privatized electrical utilities being installed by others. Work shown to be completed by others is not in contract. All sitework, paving, and utilities for the Option 1 and Option 2 shall be included and constructed as part of this base bid CLIN. If Option 1 or Option 2 are not exercised, grass shall be provided at the location of those optional buildings.</p> <p>As part of site development, a plot of mixed pines and hardwood have been identified for disposal associated with the project. The contractor shall remove and dispose of this timber and reimburse the government for the fair market value in the amount of \$3,950.42 prior to the start of timber harvest</p>	1	J o b		
0 0 0 3	<p>Base - Demolition of Building 1030, Complete.</p> <p>Furnish and install of all materials, plant, tools, labor costs, and other associated incidentals necessary for the demolition of Building 1030. Any other demolition shall be included in CLIN 0002, Site Development.</p>	1	J o b		
0 0 0 4	<p>Option 1 - Break Area Building, Complete</p> <p>Furnish and install of all materials, plant, tools, labor costs, and other associated incidentals necessary to provide the break area building in accordance with the requirements of the technical provisions of the specifications and the contract drawings.</p>	1	J o b		
0 0	Option 2 - Storage Building, Complete	1			

05	Furnish and install of all materials, plant, tools, labor costs, and other associated incidentals necessary to provide the storage building in accordance with the requirements of the technical provisions of the specifications and the contract drawings.		J o b		
006	Option 3 - Veterinary Equipment Furnish and install of all materials, plant, tools, labor costs, and other associated incidentals necessary to provide the veterinary equipment in accordance with the requirements of the technical provisions of the specifications and the contract drawings.	1	J o b		
007	Option 4 - Furniture, Fixtures, and Equipment (FF&E). Procurement and Installation of Furniture, Fixtures & Equipment (FF&E) Package as listed the Furniture FF&E Procurement Data Sheets.	1	J o b		
					G r a n d T o t a l A m o u n t :

Project Scope of Work (SOW):

Construct a SOF Military Working Dog (MWD) Kennel (approximately 11,000 SF) at Hunter Army Airfield, GA to include kennel administration offices, veterinary exam and surgical suite, isolation area, operating room, TA-50 locker area, latrines with showers, tack room, food preparation and storage areas, indoor and outdoor kennels, and building utility support areas. Built-in building systems include fire alarm/mass notification, fire suppression, HVAC, energy management control system, electrical systems, and communications networks. Supporting facilities include site preparation, utilities, vehicle parking, access drives, curb and gutter, sidewalks, storm drainage, landscaping, and other site improvements. Includes demolition of old kennel adjacent to the site.