




Addendum No. 3
Date: July 14, 2026

Project:
**Elevator for
Thompson High School for
Alabaster City Schools
Alabaster, Alabama**

**LATHAN MCKEE PROJECT NO. 25-305A
ALABAMA DIVISION OF CONSTRUCTION MANAGEMENT NO.**

The following changes and/or substitutions to the plans and specifications are hereby made a part of same and are incorporated in full force as part of the contract.

Bidders shall acknowledge receipt of this Addendum in writing on his Proposal Form.

A2.1 GENERAL MODIFICATIONS:

- A. NONE

A2.2 SPECIFICATION MODIFICATIONS:


- A. Refer to SCOPE OF WORK, Paragraph 1.5 COMPLETION TIMES, Subparagraph 1.5.A and revise as follows:

“1.5 COMPLETION TIMES

- A. All work shall be completed as follows:
1. Commencement of Construction Work shall be no sooner than May 31, 2027 (All items need to be ordered and ready for when)
 2. Completion of Construction Work shall be no later than July 15, 2027.
- B. All materials and equipment shall be stored off-site prior to commencement of construction work. General Contractor shall be responsible for providing off-site storage of all materials and equipment prior to commencement of construction work.”

END OF ADDENDUM

(Sump Pump was not located in bottom of elevator shaft)



A **WALL SECTION**
 SCALE: 3/4"=1'-0"