W912P5-26-R-A008
AMENDMENT 0006
Environmental Infrastructure Design-Build/Design-Bid-Build MATOC

SUMMARY OF CHANGES

I. CHANGES TO SECTION 00 20 00 (INSTRUCTION FOR PROCUREMENT)

A. BID BOND REQUIREMENTS

1) The offeror must submit their Bid Guarantee on Standard Form 24 (SF24).

II. CHANGES TO SECTION 00 10 00 (Solicitation, Contract Line Item Number (CLIN) Schedule)

A. FACTOR III: PRICE BREAKOUT SCHEDULE

1) MATOC Binding Rate Schedule has been added.

III. CHANGES TO SECTION 00 22 16 (SOURCE SELECTION PROCEDURES)

A. PHASE TWO EVALUATION FACTORS: VOLUME I

1) Paragraph 7.2.1 Preliminary Design: Evaluation Criteria paragraph has been updated.

- The term sub-factor has been removed. Para. 7.2.1 and 7.2.2 are one factor.

2) Paragraph 7.2.2 Design Narrative: Evaluation Criteria paragraph has been updated.

- The term sub-factor has been removed. Para. 7.2.1 and 7.2.2 are one factor.
- The statement “The required specification section will not count towards the three (3) page limit” has been removed.

3) Paragraph 7.3 c. Key Subcontractors

- Sentence has been updated to remove “i.e.”

4) Paragraph 7.3 Factor II – Management Approach: Evaluation Criteria Paragraph has been updated to include “design and’.

5) Paragraph 7.4 Factor III – Price: Submission Requirements has been updated to include MATOC Binding Rate Schedule.

6) Paragraph 7.4 Factor III – Price: Evaluation Criteria has been updated.

- Price evaluation criteria and methodology updated for how price reasonableness will be evaluated.
- The price realism evaluation requirement and references to award ineligibility based on unrealistic pricing has been removed.
- Contract Rate Pricing Proposal has been replaced with MATOC Binding Rate

Schedule.

B. PHASE TWO EVALUATION FACTORS: VOLUME II – PRO FORMA INFORMATION

1) Tab B – SF1442 and Acknowledged Amendments: Submission Requirements has been updated.

- The required submission form has been changed from SF1442 to SF30.

IV. CHANGES TO SECTION 00 01 15 – LIST OF DRAWING SHEETS

A. ATTACHMENTS

1) Attachments table has been updated

- Site Visit sign-in sheet has been added.
- ProjNet Bidder Inquiries report has been added.
- Amendment 0006 Summary of Changes has been added.

2) CHANGES TO TECHNICAL SPECIFICATIONS (SEED TASK ORDER)

A. 01 33 16.00 10

1) Subpart 3.7.3.1 has been updated

B. 01 45 00.15 10

1) Subpart 1.3.1 has been updated

C. 01 45 00.25 10

1) New section has been added

D. 01 50 00

1) Subpart 3.2.1 has been updated

VI. CHANGES TO TECHNICAL DRAWINGS (SEED TASK ORDER)

A. V-110 through V-112

1) Plans updated to show annotations

B. V-190

1) Plans updated to show Construction Laydown Area limits

VII. ADDITION OF NEW APPENDIX (SEED TASK ORDER)

A. APPENDIX C – EI_WV_RPL_CAD

1) New Appendix for CAD files* used in the RFP

*Note: as stated in the project Specifications, Government Furnished Materials (including data) are provided “as-is” and the Government offers no guarantee for their accuracy or usability. Use of provided data is at the Contractor’s own risk.

--- END OF AMENDMENT 0006 REVISIONS ---