

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

BPA NO.

1. CONTRACT ID CODE

PAGE 1 OF 2 PAGES 2

2. AMENDMENT/MODIFICATION NUMBER
00043. EFFECTIVE DATE
02-05-2025

4. REQUISITION/PURCHASE REQ. NUMBER

5. PROJECT NUMBER (if applicable)
N/A

6. ISSUED BY CODE

7. ADMINISTERED BY (If other than Item 6) CODE

Department of Veterans Affairs
Network Contracting Office 17
1901 Veterans Memorial Dr. Building #171
Temple TX 76504Department of Veterans Affairs
Network Contracting Office 17
1901 Veterans Memorial Dr. Building 171
Temple TX 76504

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)

To all Offerors/Bidders

(X)

9A. AMENDMENT OF SOLICITATION NUMBER

36C25724R0046

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NUMBER

10B. DATED (SEE ITEM 13)

CODE

FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE

 A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: D. OTHER (Specify type of modification and authority)**E. IMPORTANT:** Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this amendment is to CANCEL SITE VISIT AND POST RESPONSES TO RFI'S AND SUPPORTING DOCUMENTS.

DUE TO SCHEDULED PATIENTS IN THE MRI FACILITY, THE SITE VISIT FOR February 6, 2025 IS CANCELLED

PROPOSALS ARE DUE FEBRUARY 21, 2025 AT 10:00 AM CST

SEE ATTACHEMENTS LABELED:

674-22-210 (VEG 23.03) Basement MRI Pre-Bid RFIs - 2-5-2025
674-22-210 AS BUILTS S16-BELOW PROJECT AREA

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rhonda Richardson
Contracting Officer

15B. CONTRACTOR/OFFEROR

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA

16C. DATE SIGNED

(Signature of person authorized to sign)

(Signature of Contracting Officer)

THE PURPOSE OF THIS AMENDMENT IS TO POST RESPONSES TO RFI'S AND SUPPORTING DOCUMENTS.

DUE TO SCHEDULED PATIENTS IN THE MRI FACILITY, THE **SITE VISIT FOR February 6, 2025 IS CANCELLED.**

PROPOSALS ARE DUE February 21, 2025 AT 10:00 AM CST

SEE ATTACHEMENTS LABELED:

674-22-210 (VEG 23.03) Basement MRI Pre-Bid RFIs - 2-5-2025

674-22-210 AS BUILTS S16-BELOW PROJECT AREA